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APPENDIX A

REIMBURSABLE AGREEMENT ACDA/WEC~FO/RA-58

STATEMENT OF WORK

"GENERAL PLAN

utilized.

The plan is for certain precise measurements to bée made
on samples of imagery from approximately five different types
of photographic reconnaissance taken during FT-15. The image
characteristics measured will be those selected by the CIA
Contractor with the concurrence of the ACDA Project Officer
through the CIA Project Officer, which specifically influence

image quality, and the level of information which a photographic

image conveys. . The goal will be to provide a valid and pre-
cise expre581on of the amount of information available in the
1magery of each of the varlous types. : -

SPECIFIC TASKS

The CIA Contractor will perform the following Tasks:
Phase One |

(a) Examine photography of all types as provided by the
ACDA Project Officer through the CIA Project Officer. Select:
specific areas and objects representative of arms control
interests which are covered by more than one of the types of
photography. It is estimated that approximately fifty (50)
photographic frames and some strip imagery will be

(b) Design photo and photogrammetric measurement pro-
cedures (including but not limited to such factors as edge
gradient, contrast, photo resolution and size measurement)
to determine the quality relationships among these various
types with particular reference to arms control 1nformatlon ,
requirements. :

(c) After approval of "a'" and '"b" by the ACDA through
CIA make the appropriate measurements and computations.
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Phase Two

(d) Prepare a report of Phase One, in five (5) copies,
summarizing the procedures used and results obtained. This
report shall also include a statement of the quality of each
of the materials tested, which will provide an indication of .
the level of arms control information which may be expected to
be obtained from this type of photography. The later will be 1
made by consensus of 3-4 experienced imagery interpreters based

on the EEI list, which will be provided by the ACDA.

7"(:7 Phase Three o

it is understood that Phase Three will not commence until
the results of Phases One and Two have been reviewed and approved
by the ACDA Project Officer through the CIA Project Officer.

(e) Provide additional information concerning the imagery,
as requested by ACDA. This will include making and furnishing -
to the ACDA through CIA precise photogrammetric measurements
of objects on the photographs, scale drawings or sketches of
selected objects, and the photographic blowups and viewgraphs -

of sample imagery for demonstration purposes, in five (5) sets,
GENERAL

Bi-weekly status reports, in one (1) copy, indicating thé
work efforts, progress, problems and prospects of the project,
will be submitted for ACDA/CIA review. ' '

Upon the completion of all the Tasks, 'the Contractor will
submit to ACDA through CIA a memorandum Final Summary Report -
of all Tasks, in ten (10) copies. .This Final Summary Report
should list all the Tasks performed, summarize the results
obtained and conclusions formulated, and state the relation-
ship that exists between photography quality and information
level of the imagery analyzed, as appropriate, , "
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